

Apex Systems — Supplier RFP Response

Synthetic classroom proposal — no confidential supplier data

1. Executive Summary and Understanding

Apex Systems proposes a secure, scalable enterprise integration platform. The design emphasizes API-led integration, horizontal scaling, observability and strong security controls. The proposal is technically strong but carries a higher total price and a moderate delivery schedule.

2. Proposed Solution and Implementation Approach

- API gateway and integration services deployed in a highly available architecture.
- Containerized services with horizontal scaling and centralized monitoring.
- REST APIs plus event-based integration for downstream systems.
- Role-based access, encryption in transit and at rest, centralized audit logs.

3. Timeline, Team Structure and Milestones

Proposed delivery team: program manager, solution architect, integration engineers, QA lead, DevOps engineer and security specialist.

Phase	Duration	Milestone
Discovery	4 weeks	Requirements and architecture sign-off
Build	14 weeks	Core integrations and platform setup
Testing	6 weeks	Security, integration and performance testing
Go-live	4 weeks	Production cutover and hypercare

4. Commercial Proposal and Assumptions

Component	Price
Platform and implementation	\$620,000
Annual support	\$96,000
Optional integrations	\$120,000
Total first-year estimate	\$836,000

Assumptions: prices exclude applicable taxes; client provides required environments, SME availability and timely approvals; optional items are excluded from the base implementation estimate.

5. Security, Compliance and Risk Controls

- TLS for data in transit and encryption at rest.
- Role-based access control and centralized audit trails.
- Annual penetration testing and vulnerability management.
- Privacy impact assessment and documented incident response.

6. Support Model, Relevant Experience and References

- 24x7 critical incident support with four-hour target response.
- Named service manager and quarterly service reviews.
- References include three enterprise integration programs.

7. Key Risks and Dependencies

- Higher commercial cost than the lowest-cost alternatives.
- Delivery schedule assumes timely access to client SMEs.